


HEBER CITY CORPORATION
75 North Main Street

Heber City, UT 84032

Heber City Public Works Facility Expansion Date: 12/22/2016

Overall Project By: RBF

Description Quantity Units Unit Price Item Cost IF Eligible % IF Eligible Cost

Site Improvements

1 Clear site 85000 sf 0.15$                  12,750$             51.3% 6,536$                

2 Building demolition foundations salt storage 1362 sf 2.00$                  2,724$                51.3% 1,396$                

3 New parking front of building 6830 sf 3.00$                  20,490$             100% 20,490$             

4 Restore existing asphalt parking and restripe 5534 sf 0.65$                  3,597$                51.3% 1,844$                

5 Asphalt Heavy duty 68272 sf 3.25$                  221,884$           51.3% 113,742$           

6 Planting front of building grass / shrubs / flowers 15000 sf 2.65$                  39,750$             51.3% 20,377$             

7 Move transformer 1 ls 15,000.00$        15,000$             51.3% 7,689$                

8 Utilities allowance water, sewer, storm sewer,gas 68272 sf 1.50$                  102,408$           51.3% 52,496$             

9 Underground storm drainage 7680.6 gal 10.00$                76,806$             51.3% 39,372$             

10 Concrete apron 6000 sf 6.50$                  39,000$             51.3% 19,992$             

11 New trash enclosure 1 ea 6,500.00$          6,500$                51.3% 3,332$                

Structures and Buildings

12 Bulk storage bins covered 2490 sf 55.00$                136,950$           20% 27,390$             

13 Top soil storage - relocated salt storage 1362 sf 35.00$                47,670$             31% 14,668$             

14 Brine mixing and storage (Future)

15 Salt Storage building 2400 sf 70.00$                168,000$           50% 84,000$             

16 Construct salt spreader rack 1000 sf 30.00$                30,000$             100% 30,000$             

17 Vactor dump 1530 sf 65.00$                99,450$             41.9% 41,670$             

18 Covered parking - South area 7000 sf 35.00$                245,000$           14.3% 35,000$             

19 Covered parking - North area 3000 sf 35.00$                105,000$           100% 105,000$           

20 New Office and storage area 5868 sf 165.00$             968,220$           39.0% 377,606$           

21 Remodel existing office space 2672 sf 70.00$                187,040$           39.0% 72,946$             

22 Remodel existing vehicle storage and maintenance 8481 sf 10.00$                84,810$             58.8% 49,901$             

23 Equipment storage - Conditioned 13248 sf 135.00$             1,788,480$        79.3% 1,418,265$        

24 Maintenance, fabrication & vehicle storage 8280 sf 150.00$             1,242,000$        26.1% 324,162$           

25 Cover between storage buildings 6860 sf 60.00$                411,600$           58.8% 242,179$           

26 Emergency generator 1 Allowance 135,000.00$     135,000$           51.3% 69,203$             

27 Carwash system - Manual System 1 Allowance 65,000.00$        65,000$             41.9% 27,235$             

6,255,129$        

28 Undefined elements (design contingency) 5.0% 312,756$           51.3% 160,324$           

29 Inflation to second quarter 2017 3.0% 187,654$           51.3% 96,195$             

30 Bidding and geographical area factors 2.5% 156,378$           51.3% 80,162$             

Construction Total 6,911,917$        

Project Soft Cost

31 Change order contingency 1.5% 103,679$           51.3% 53,148$             

32 Owner provided construction testing 0.5% 34,560$             51.3% 17,716$             

33 Insurance - Builders Risk 0.25% 17,280$             51.3% 8,858$                

34 Furnishings fixtures and equipment Allowance 8.0% 552,953$           51.3% 283,453$           

35 Arch Design fees 5.0% 373,244$           51.3% 191,331$           

36 Phase 1 Design Fee Not to exceed 22,000$             51.3% 11,278$             

37 Origination Fee & Bond Council 50,000$             51.3% 25,631$             

Soft Cost Total 1,153,716$        

IF Eligible % 51.3%

8,065,633$     IF Eligible Cost 4,134,586$        

Overall Water Roads Sewer Utilities

100.0% 25.7% 38.1% 22.8% 13.4%

8,065,633$  2,069,018$        3,074,501$        1,842,957$        1,079,157$        

51.3%

4,134,586$  1,060,615$        1,576,044$        944,732$           553,195$           

663,279$      170,146$           252,832$           151,556$           88,745$             

3,931,047$  1,008,403$        1,498,458$        898,225$           525,962$           

2739 3815 2739 3815

1,497.32$    449.38$             479.39$             400.28$             168.27$             

127 143 127 143

200,522$     57,071.12$        68,552.88$        50,835.51$        24,062.21$        Estimated 2017 IF Revenue

Prelim IF Calcs Based on Buildout

Percentage Breakdown for Each Utility

Cost Per Utility

IF Eligible Portion

Impact Fee Eligible Portion of Capital Costs

Impact Fee Eligible Interest ($6M, 2.5%, 20 Yr)

Operating Portion

Future ERUs (Buildout)

Impact Fee Breakdown

Estimated 2017 ERUs

Project Total Cost

Future





HEBER CITY CORPORATION
75 North Main Street

Heber City, UT 84032

Heber City Public Works Facility Expansion Date: 1/11/2017

Phase 1 Improvements By: RBF

Description Quantity Units Unit Price Item Cost IF Eligible % IF Eligible Cost

Site Improvements

1 Clear site 56100 sf 0.15$                 8,415$               29.3% 2,465$               

2 Building demolition foundations salt storage 1362 sf 2.00$                 2,724$               29.3% 798$                  

3 New parking front of building 6830 sf 3.00$                 20,490$             100% 20,490$             

4 Restore existing asphalt parking and restripe 5534 sf 0.65$                 3,597$               29.3% 1,054$               

5 Asphalt Heavy duty 45060 sf 3.25$                 146,443$           29.3% 42,902$             

6 Planting front of building grass / shrubs / flowers 15000 sf 2.65$                 39,750$             29.3% 11,645$             

7 Move transformer 1 ls 15,000.00$       15,000$             29.3% 4,394$               

8 Utilities allowance water, sewer, storm sewer,gas 45060 sf 1.50$                 67,590$             29.3% 19,801$             

9 Underground storm drainage

10 Concrete apron 6000 sf 6.50$                 39,000$             29.3% 11,425$             

11 New trash enclosure 1 ea 6,500.00$          6,500$               29.3% 1,904$               

Structures and Buildings

12 Bulk storage bins covered

13 Top soil storage - relocated salt storage 1362 sf 35.00$               47,670$             31% 14,668$             

14 Brine mixing and storage (Future)

15 Salt Storage building 2400 sf 70.00$               168,000$           50% 84,000$             

16 Relocate salt spreader rack 1800 sf 20.00$               36,000$             29.3% 10,546$             

17 Vactor dump 1530 sf 65.00$               99,450$             41.9% 41,670$             

18 Covered parking - South area 7000 sf 35.00$               245,000$           14.3% 35,000$             

19 Covered parking - North area

20 Construct Salt Spreader Rack

21 New Office and storage area 5868 sf 165.00$             968,220$           39.0% 377,606$           

22 Remodel existing office space 2672 sf 70.00$               187,040$           39.0% 72,946$             

23 Remodel existing vehicle storage and maintenance 8481 sf 10.00$               84,810$             21.5% 18,234$             

24 Equipment storage - Conditioned

25 Office, Maintenance, fabrication & vehicle storage 13248 sf 135.00$             1,788,480$       21.5% 384,523$           

26 Cover between storage buildings

26 Emergency generator 1 Allowance 135,000.00$     135,000$           29.3% 39,549$             

27 Carwash system - Manual System 1 Allowance 65,000.00$       65,000$             41.9% 27,235$             

4,174,179$       

28 Undefined elements (design contingency) 5.0% 208,709$           29.3% 61,143$             

29 Inflation to second quarter 2017 3.0% 125,225$           29.3% 36,686$             

30 Bidding and geographical area factors 2.5% 104,354$           29.3% 30,571$             

Construction Total 4,612,468$       

Project Soft Cost

31 Change order contingency 1.5% 69,187$             29.3% 20,269$             

32 Owner provided construction testing 0.5% 23,062$             29.3% 6,756$               

33 Insurance - Builders Risk 0.25% 11,531$             29.3% 3,378$               

34 Furnishings fixtures and equipment Allowance 10.0% 461,247$           29.3% 135,126$           

35 Arch Design fees 5.0% 253,686$           29.3% 74,319$             

36 Phase 1 Design Fee Not to exceed 22,000$             29.3% 6,445$               

37 Origination Fee & Bond Council 40,000$             29.3% 11,718$             

Soft Cost Total 880,713$          

IF Eligible % 29.3%

5,493,181$    IF Eligible Cost 1,609,266$       

Overall Water Roads Sewer Utilities

100.0% 26.8% 36.8% 23.1% 13.3%

5,493,181$  1,469,786$       2,021,688$       1,270,824$       730,882$           

29.3%

1,609,266$  430,584$           592,268$           372,297$           214,117$           

221,118$     59,163$             81,379$             51,155$             29,420$             

3,883,915$  1,039,202$       1,429,421$       898,527$           516,765$           

2739 3815 2739 3815

573.84$       178.82$             176.58$             154.61$             63.84$               

127 143 127 143

76,725$       22,709.88$       25,250.73$       19,635.69$       9,128.66$          Estimated 2017 IF Revenue

Impact Fee Eligible Interest ($3.5M, 2.5%, 20 Yr)

Operating Portion

Future ERUs (Buildout)

Impact Fee Breakdown

Estimated 2017 ERUs

Prelim IF Calcs Based on Buildout

Percentage Breakdown for Each Utility

Cost Per Utility

IF Eligible Portion

Impact Fee Eligible Portion of Capital Costs

Project Total Cost

Future

Future

Future

Future

Future

Future

Future






