


BUD MAHAS
CONSTRUCTION INC

2022

NEW WASATCH HIGH SCHOOL

WASATCH COUNTY SCHOOL DISTRICT



WWW.BUDMAHAS.COM

We are **BUD MAHAS CONSTRUCTION.**

Bud Mahas Construction, Inc. has been providing general contracting services through-out the Intermountain West since December 27, 1982. The founder of our company, T.C. "Bud" Mahas has been a general contractor for more than 60 years. He was previously an owner of MGM Construction and Skyline Construction dating back to 1957. Today, BMC is owned and managed by Bud's oldest son, Steve.

We attribute much of our success to sound management principles and knowledge of the construction industry, and the loyalty of our core employees and superintendents. Many of these employees have been with the company for over twenty years. Our subcontractors know that we run our projects well and therefore they give us their best prices. Because of this, we are able to pass these savings on to the owners in the form of lower contract prices.



Dear Selection Committee Members,

The executive team at Bud Mahas is pleased to be considered as a construction partner for this significant school project in our community. We appreciate the opportunity to serve the Wasatch County School District and support you in the continuous improvement and expansion of educational services for your students and faculty.

With over forty years in business, our teams brings a combined 300+ years of Educational project construction experience in Utah. We have a personal interest in the success of each and every project, since our families, children and grandchildren are members of the Utah educational community, both as students and educators.

We consider ourselves a "Hometown Builder", choosing to specialize almost exclusively in Educational construction projects in Utah. We are a local, family-owned business, now moving into our third generation of leadership under the Mahas family. Our success is a result of always meeting our commitments to our clients - we've never missed a completion date or delayed a school opening.

We take pride in our ability to self-perform large portions of our projects, such as concrete, steel and carpentry. By utilizing our own workforce, we control critical-path scopes of work and drive the schedule to ensure on-time delivery for every project.

Our long-standing reputation in the community as a respectable, trustworthy, and reliable contractor has enabled us to become a preferred provider of services for multiple school districts. We have developed and continue to maintain both personal and professional relationships with our clients and subcontractors for over forty years.

Introduction Letter

BUD MAHAS
CONSTRUCTION INC

These key strengths
make us the best fit
for your project:



Our team has worked together on various projects in the past and key members of our team recently completed the Twenty Wells Elementary School project including Todd, Rasty, Dale, Mike, Ian and Adam. Their strong working relationship with each other will be of great value to Wasatch County School District.

We are local to Utah with an office and staff who live and work in along the Wasatch Front. No one has better experience with Utah Code nor can get better pricing for this project than our firm due to the volume of work we do in this area. No one is more committed to this project's success

Our High School and School District experience runs deep in Utah and completed 175+ school district projects and more than 50 projects for Higher Education institutions. Our team knows how to work on large projects on an occupied campus with an active student body and is experienced at minimizing disruption to the learning experience.

Bud Mahas has done previous work with the architect, KMA Architects, which means we already have an established relationship and will immediately bring a collaborative and communicative attitude to the project.

We are confident that if you inquire with other school district teams that are, or have been assigned to manage Bud Mahas projects, that our work will come highly recommended. Thank you for the opportunity to present our unique qualifications as the best selection for this Wasatch County School District project.



Steve Mahas, CEO

Table of Contents

01 FIRM
EXPERIENCE

02 CONTRACTOR'S
TEAM

03 REFERENCES

04 CHANGE
ORDERS

05 FINANCIAL
STATEMENT

06 INSURANCE

07 DISPUTE
RESOLUTION

BUD MAHAS
CONSTRUCTION INC

Section 1

FIRM'S
EXPERIENCE

www.budmahas.com

Firm's Experience

www.budmahas.com

Bud Mahas Construction has built 175+ educational projects over the last 40 years. Our superintendents and project managers are experts when it comes to the intricacies of these jobs. We have no doubt that this upcoming project will be a success.

COMPANY FACTS



FINANCIAL STABILITY

We have the working capital, available personnel, equipment, and facilities to finish this job in a timely and professional manner. A financial statement is attached separately.

EXPERIENCE

Our superintendents and project managers have over 300 years of combined experience. These employees ensure that we provide the owner with a quality product and great experience. Our team has worked together on various projects in the past and key members of our team completed dozens of projects including Todd, Rasty, Dale, Mike, Ian and Adam. Their strong working relationship with each other will be of great value to Wasatch County School District.

Bud Mahas has done previous work with the architect, KMA Architects, which means we already have an established relationship and will immediately bring a collaborative and communicative attitude to the project.

Our K-12 project experience runs deep in Utah and we have completed several educational projects similar to the new Wasatch High School. Our team knows how to work on large, complex projects with tight schedules.

TRACK RECORD

Every project that we have worked on has come in on time and on budget. We pride ourselves in this and plan to deliver the same results to every owner on all future projects.

COMMITMENT

Our team will provide clear communication about progress and project schedule. We will keep you in the loop so that you know exactly what to expect during every phase of the job. This commitment to constant communication stretches to subcontractors and suppliers which is key to providing high-quality workmanship. We are local to the Wasatch Front with an office and staff who live and work in the area. No one has better experience nor can get better pricing for this project than our firm due to the volume of work we do in this area. No one is more committed to this project's success.

Our Past Projects



CRIMSON CLIFFS HIGH SCHOOL

Washington, UT | 285,000 sq. ft.

Owner: Washington County School District

Cost: \$56,310,000

Finish Date: June 2019

Contact: Bryan Dyer | (435) 652-4730 | bryan.dyer@washk12.org



Project Highlights

A 285,000 square foot high school in Washington, Utah. It establishes a new standard of building excellence within the Washington County School District. It's campus style arrangement consists of three major hubs; the administration/academic classroom building, the physical education complex, and the CTE/vocational facility. All work together in creating an educational environment that enlivens student activity and strengthens their commitment to education. This new facility helps to address the rapid growth within the district, while offering the latest in teaching technologies.

Our Past Projects



WESTLAKE HIGH SCHOOL

Highland, UT | 340,000 sq. ft.

Owner: Alpine School District

Cost: \$60,569,817

Finish Date: July 2009

Contact: Scott Johnson | (801) 360-1748 | scottjohnson@alpinedistrict.org



Project Highlights

Westlake is a 340,000 square foot, \$60 million flagship high school that was under a construction management contract. It includes three gymnasiums, a full size auditorium with capacity to seat 1,200, a football field and grandstands, track and field facilities, cafeteria, media center, classrooms, administrative offices and a beautiful commons area in the entry.

Our Past Projects



WEST JORDAN MIDDLE SCHOOL

West Jordan, UT | 187,820 sq. ft.

Owner: Jordan School District

Cost: \$ 36,374,000

Finish Date: May 2020

Contact: Bryan Menzel | (801) 567-8897 | Bryan.Menzel@jordandistrict.org



Project Highlights

West Jordan Middle School is a replacement of a 1950's-era middle school on the existing site. The school is an updated redesign of current middle schools in Jordan School District, while the exterior gives its own unique character and experience. Learning communities specifically support the educational needs of the 21st century middle school students. Each learning community has a variety of spaces for multiple scales of learning. The interior environment is a vibrant and open atmosphere for learning and features a variety of colors, textures, and durable materials to create a comfortable and engaging experience for students.

Our Past Projects



HUNTER HIGH SCHOOL

West Valley, UT | 47,500 sq. ft.

Owner: Granite School District

Cost: \$13,595,000

Finish Date: July 2020

Contact: Rich Tregeagle | (385) 646-4243 | rdtregeagle@graniteschools.org



Project Highlights

Our team successfully added 16 classrooms to the existing Hunter High School. These classrooms were constructed with next generation educational design. This includes large collaborative spaces, such as a large stair feature, as well as learning labs within the classrooms. The classrooms were also equipped with unique glass sliding doors to allow for flexible learning within and outside the building.

Our Past Projects



MEADOWLARK ELEMENTARY SCHOOL

Salt Lake City, UT | 84,344 sq. ft.

Owner: Salt Lake City School District

Cost: \$20,954,02

Finish Date: October 2019

Contact: Todd Plaga | (801) 974-8371 | todd.plaga@slcschools.org



Project Highlights

An on-site school replacement, Meadowlark Elementary School is a two-level educational facility specifically designed to support next generation learning. Learning communities create a place for elementary students to learn and explore. The school features a multi-purpose room, media center, administration suite, and resource room. Meadowlark also has a Special Education Community. These rooms specifically support students with special needs and provide a safe, comfortable, and inviting place to learn. The new elementary school continues to function as the heart of the community it serves.

BUD MAHAS
CONSTRUCTION INC

Section 2

CONTRACTOR'S
TEAM

www.budmahas.com



Contractor's Team

Bud Mahas Construction is proud to have loyal employees. A good portion of our employees have been with us for 20+ years, and they have been around during many of our K-12 jobs as well. Our team looks forward to working with you this upcoming project.

Contractor's Team

www.budmahas.com



EXPERIENCE
37 Years

EXPERTISE
Critical Path Scheduling
Project Oversight Subcontract
Negotiating
21st Century School
Construction

EDUCATION
B.A, Finance
University of Utah

**RECENT
PROJECT EXPERIENCE**

- Westlake High School
- Lone Peak High School
- Crimson Cliffs High School
- UVU Computer Science Building
- West Jordan Middle School
- Crimson Cliffs Middle School
- Dixie Middle School
- Copper Mountain Middle School
- Timpanogos Middle School
- Fort Herriman Middle School
- Antelope Canyon Elementary School
- Ridge View Elementary School
- Majestic Fields Elementary School
- Legacy Elementary School

TODD BARNEY

Vice President/Project Director


EXPERIENCE SUMMARY

Todd has been with Bud Mahas Construction for 37 years as an estimator and project manager. In that time, Todd has directed and successfully managed millions of square feet of K-12 projects. Because of this experience, Todd is often tasked with directing some of Bud Mahas Construction's most complex school projects. He is an honest and reliable leader who delivers predictable outcomes to architects and owners on every project he manages.

As a project director, Todd is responsible for controlling budgets, negotiating subcontracts, establishing schedules, and heading up day-to-day communication with the project team to ensure that the project remains on schedule and within budget. Todd creates a focused and collaborative environment that allows owners, architects, and subcontractors to be involved in each step of the project's success



WEST LAKE HIGH SCHOOL



TIMPANOGOS MIDDLE SCHOOL

Contractor's Team

www.budmahas.com



RASTY SNOW

Project Manager

EXPERIENCE

17 Years

CAREER

Bud Mahas Construction
2005 - present

EDUCATION

B.S. Construction Management
Brigham Young University

RECENT

PROJECT EXPERIENCE

Twenty Wells Elementary School
SLC School District Bus Canopies
Hunter High School Addition
Tooele High School Softball Complex
West High School Addition/Remodel
UVU Basketball Practice
Meadowlark Elementary
Midvalley Elementary
Daniels Canyon Elementary
Stansbury Elementary
Addition/Remodel
Midvale Elementary Classroom
West High School Track & Field
Eastwood Elementary Security
Highland High School Locker
Renovations

EXPERIENCE SUMMARY

Rasty has been a part of the Bud Mahas team for over 17 years. His first job at Bud Mahas was a carpenter and concrete laborer. While working he earned a bachelor's degree in construction management. After earning his degree, he worked as an assistant superintendent, superintendent and for the last ten years has been working as a project manager and estimator.

Rasty's hands-on experience with every aspect of the project allows him to solve problems and lead complex projects. Rasty excels at building and maintaining good working relationships with owners, architects, engineers and subcontractors. As project manager he is responsible for controlling budgets, project communication and ensuring that the project remains on schedule.



MIDVALLEY ELEMENTARY SCHOOL



DANIELS CANYON SCHOOL

BUD MAHAS
CONSTRUCTION INC

New Wasatch High School
Wasatch County School District

Contractor's Team

www.budmahas.com



DALE WILLIAMS

Lead Superintendent

EXPERIENCE

34 Years

CAREER

Bud Mahas Construction
1988 - present

EDUCATION

Mechanical Engineering, Weber
State University

RECENT


PROJECT EXPERIENCE

Westlake High School
Lone Peak High School
UVU Computer Sciences Building
JSD Transportation Facility
West Jordan Middle School
Timpanogos Middle School
Copper Mountain Middle School
Glendale Middle School
Fort Herriman Middle School
Twenty Wells Elementary School
Mountain Trails Elementary School
South Jordan Elementary
Copper Canyon Elementary
TSSD Laboratory Building
Maple Mountain HS Practice Facility

EXPERIENCE SUMMARY

Dale has been one of Bud Mahas Construction's main superintendents for over 34 years. As superintendent, Dale has directed and built over \$300 million worth of projects, with a focus on K-12 schools and higher education buildings. With his mechanical engineering background, Dale has a unique ability to study and memorize the project drawings down to the details, allowing him to establish a high standard of craftsmanship for every subcontractor on each project he manages.

On every project, Dale creates a cohesive jobsite where all the subcontractors are on the same page and work in tandem to minimize downtime; when one trade is finished, the next trade will be right behind ready to push the job forward on time and on budget. Dale is someone who does not bring problems to the table; instead he comes with detailed solutions that often save the owner both time and money.



TIMPANOGOS MIDDLE SCHOOL



LONE PEAK HIGH SCHOOL

BUD MAHAS
CONSTRUCTION INC

New Wasatch High School
Wasatch County School District

Contractor's Team

www.budmahas.com



EXPERIENCE
13 Years

CAREER
Bud Mahas Construction
2011 - present

EDUCATION
B.S. Construction Management
Weber State University

**RECENT
PROJECT EXPERIENCE**

West Jordan City Hall Remodel
Eastwood Elementary Remodel
Hunter High School Addition
West High School Addition
West Jordan Middle School
Timpanogos Middle School
Highland H.S. Locker Room Remodel
Rowland Hall Soccer Fields
Fort Herriman Middle School
Daybreak Elementary
Bella Vista Elementary
Dilworth Elementary

MIKE MAHAS

Assistant Superintendent

EXPERIENCE SUMMARY

Mike grew up learning construction from an early age under his grandpa Bud as well as his father Steve. He continued in the construction field as he grew, completing his Construction Management degree from Weber State University while also working in the field, learning the day-to-day operations of the company. His knowledge of educational buildings is extensive, and he will be able to bring a unique perspective to this upcoming project.

Mike studied the specifics of plans and specifications while in construction management school, as well as functionality and 21st century design. As Assistant Superintendent, he will develop site logistic plans in coordination with team, schedule and manage subcontractors at all levels, site security, staff, student, and resident safety, QA/QC program implementation



HUNTER HIGH SCHOOL ADDITION/REMODEL



WEST HIGH SCHOOL ADDITION/REMODEL

BUD MAHAS
CONSTRUCTION INC

New Wasatch High School
Wasatch County School District

Contractor's Team

www.budmahas.com



EXPERIENCE
8 Years

CAREER
Bud Mahas Construction
2016 - present

EDUCATION
B.S. Construction Management
Utah Valley University

**RECENT
PROJECT EXPERIENCE**

Twenty Wells Elementary School
Eastwood Elementary School
Jordan Transportation Facility
West Jordan Middle School
Antelope Canyon Elementary School
Meadowlark Elementary School
Ridge View Elementary School

IAN VICK

Project Engineer

EXPERIENCE SUMMARY

Ian has been with Bud Mahas Construction for over 8 years. He started with our company after completing his bachelor's degree in Construction Management from UVU. He learned the ins and outs of construction and design while in school and has built upon those skills while working for our company. He has worked out on site for multiple years, which gives him the hands-on experience to properly review plans for buildability in the field.

Ian is a strong communicator and as the project communication center, he will maintain tight control over documentation of activities and correspondence, participate in the subcontractor selection and procurement process, support all members of the project team for safety, quality control, good communication, and project success



JSD TRANSPORTATION FACILITY



ANTELOPE CANYON ELEMENTARY SCHOOL

BUD MAHAS
CONSTRUCTION INC

New Wasatch High School
Wasatch County School District

Contractor's Team

www.budmahas.com



EXPERIENCE
6 Years

CAREER
Bud Mahas Construction
2014 - present

EDUCATION
B.S. Degree, Accounting
Brigham Young University

**RECENT
PROJECT EXPERIENCE**

Alpine School District Bus Facility
Orem Hillcrest Park
West Jordan Middle School
Antelope Canyon Elementary School
Meadowlark Elementary School
Ridge View Elementary School
Midvalley Elementary School
Crimson Cliffs Middle School
Crimson Cliffs High School

ADAM MAHAS

Project Estimator / Scheduler

EXPERIENCE SUMMARY

Adam has officially been with the company for 8 years, but he has been exposed to the construction industry for much longer. He has worked in a number of different positions, which includes work both out in the field and in the office. His past field experience gives him a unique perspective when it comes to reviewing plans and estimating costs for projects. This hands-on understanding brings greater accuracy to the cost and schedule estimates that he is involved in.

With an accounting background, Adam has a detailed-oriented focus when it comes to the numbers and estimates he provides. He also maintains great relationships with subcontractors in our database which allows Bud Mahas Construction to work well with these subcontractors to provide accurate and up-to-date cost information.



MEADOWLARK ELEMENTARY SCHOOL



MIDVALEY ELEMENTARY SCHOOL

BUD MAHAS
CONSTRUCTION INC

New Wasatch High School
Wasatch County School District



BUD MAHAS
CONSTRUCTION INC

Section 3

REFERENCES



References

Washington County School District
121 West Tabernacle
St. George, UT 84770
Bryan Dyer (435) 652-4730
bryan.dyer@washk12.org
Crimson High School
285,000 sq. ft./New School

Alpine School District
490 North State Street
Lindon, UT 84042
Scott Johnson (801) 360-1748
scottjohnson@alpinedistrict.org
Westlake High School
340,000 sq. ft./New School

Jordan School District
7905 South Redwood Road
West Jordan, UT 84088
Bryan Menzel (801) 567-8897
bryan.menzel@jordandistrict.org
West Jordan Middle School
187,820 sq. ft./New School

Salt Lake City School District
995 West 2480 South
Salt Lake City, UT 84119
Todd Plaga (801) 974-8371
todd.plaga@slcschools.org
Meadowlark Elementary School
84,344 sq. ft./New School

Granite School District
2500 South State Street
Salt Lake City, UT 84115
Rich Tregeagle (385) 646-4243
rdtregeagle@graniteschools.org
Hunter High School Addition
47,500 sq. ft./Addition

Canyons School District
9361 South 300 East
Sandy, UT 84070
Steve McCleary (801) 556-1527
steven.mccleary@canyonsdistrict.org
Midvalley Elementary School
84,000 sq. ft./New School

References

www.budmahas.com

Educational Project History in the past 10 years

Enterprise Elementary Classroom Addition

Twenty Wells Elementary School

JSD Transportation & Warehouse Additions

Bookcliff Elementary Addition

SLC School District Bus Canopies

Eastwood Elementary Security Remodel

Tooele HS Softball Fields

Dixie Tech Building E Addition & Façade Reface

WCSD Transportation Facility

Midvalley Elementary School

UTU Dental Hygiene Expansion

Paradise Canyon Elementary Admin Remodel

Hunter High School Addition

Antelope Canyon Elementary

Hurricane Preschool

West Jordan Middle School Replacement

UTU Facility Management Storage Buildings

Meadowlark Elementary Replacement

WCSD Priorities 2011-19 - Misc. Small Projects

Crimson Cliffs High School

Ridge View Elementary

DSU Tennis Courts Replacements

El Capitan School Skylight Replacement

Crimson Cliffs Middle School

Timpanogos Int. School Pool Bldg Remodel

Bingham HS Locker Rm & HVAC Upgrade

Timpanogos Middle School

Daniels Canyon Elementary

Majestic Fields Elementary School

UVU Basketball Practice Facility

Legacy Elementary School

Midvalley Elementary Security Upgrade

Pine View HS Voc & Concessions Buildings

Elementary Vestibule Remodels

Maple Mountain H.S. Indoor Practice Facility

Dixie Middle School Replacement

Midvale Elementary Classroom Addition

West High School Track & Field Building

BUD MAHAS
CONSTRUCTION INC

Section 4

**CHANGE
ORDERS**

Change Orders

www.budmahas.com




MIDVALLEY ELEMENTARY SCHOOL

Owner: Canyons School District
Bid Amount: \$21,242,170
Contractor Requested COs: none
Owner Requested COs: (1) -\$90,459
Final Project Cost: \$21,151,711



WEST JORDAN MIDDLE SCHOOL

Owner: Jordan School District
Bid Amount: \$36,374,000
Contractor Requested COs: none
Owner Requested COs: (6) \$350,000
Final Project Cost: \$36,725,374



DANIELS CANYON ELEMENTARY SCHOOL

Owner: Wasatch County SD
Bid Amount: \$12,812,000
Contractor Requested COs: none
Owner Requested COs: (1) \$8,228
Final Project Cost: \$12,820,228



BUD MAHAS
CONSTRUCTION INC

Section 5

FINANCIAL
STATEMENT



Financial Statement

A financial statement is attached separately in a sealed envelope.

Our bonding limit is \$300 million. A letter from our bonding agent can be found on the following page.

Financial Statement

www.budmahas.com

MORETON & COMPANY

INSURANCE • EMPLOYEE BENEFITS • SURETY • RETIREMENT

December 1, 2022

Wasatch County School District
101 East 200 North
Heber City, UT 84032

RE: Bud Mahas Construction, Inc / New Wasatch High School

To Whom It May Concern:

With your selection of Bud Mahas Construction, Inc. you will be working with one of the finest contractors in the state of Utah. Not only is Bud Mahas, a general building contractor that is financially solid, but their reputation for quality timeliness and follow-through set them above the competition.

Moreton & Company is pleased to represent Bud Mahas Construction, to the surety community. We have found that Bud Mahas Construction, not only completes their projects within time and budget, there has never been a claim situation with their surety company.


Liberty Mutual Insurance Company is the surety carrier for Bud Mahas Construction; they have extended a surety line of credit to Bud Mahas, indicating their willingness to provide bonds for single limit of \$180 million single \$300 million aggregate. They currently have a bonding rate of less than .81%.

We would favorably consider a request from Bud Mahas Construction, to provide the bid, performance and payment bonds that may be required for any project you may have. Such prequalification and approval would be conditioned upon acceptable underwriting considerations, such as: contract terms, bond forms, confirmation of satisfactory financing, and a favorable review of current underwriting information at the time of the request for the bond(s).

This letter is not an assumption of liability, nor is it a bid bond or a performance bond. It is issued only as a bonding reference requested from us by our client.

Please feel free to contact me if you need additional information regarding this fine contractor.

Sincerely,



Philip S. Walter
Vice-President

BUD MAHAS
CONSTRUCTION INC

Section 6

INSURANCE

BUILT
2010
MOUNTAIN TRAILS ELEMENTARY

Client#: 1255

BUDMAH

ACORD CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)
1/05/2022

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer any rights to the certificate holder in lieu of such endorsement(s).


PRODUCER Moreton & Company - Utah P.O. Box 58139 Salt Lake City, UT 84158-0139 801 531-1234	CONTACT NAME: Sean Shewell
	PHONE (A/C, No, Ext): 801 531-1234 FAX (A/C, No): 801-531-6117 E-MAIL ADDRESS: sshewell@moreton.com
INSURED Bud Mahas Construction, Inc. 917 W. Duluth Ave Salt Lake City, UT 84116	INSURER(S) AFFORDING COVERAGE NAIC #
	INSURER A : Employers Mutual Casualty Co. 21415
	INSURER B : WCF Mutual Insurance Company 10033
	INSURER C : WCF National Ins. (AKA: Advantage WC) 40517
	INSURER D :
	INSURER F :

COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR LTR	TYPE OF INSURANCE	ADDL INSR	SUBR WVD	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS
A	<input checked="" type="checkbox"/> COMMERCIAL GENERAL LIABILITY <input type="checkbox"/> CLAIMS-MADE <input checked="" type="checkbox"/> OCCUR GEN'L AGGREGATE LIMIT APPLIES PER: <input type="checkbox"/> POLICY <input type="checkbox"/> PRO-JECT <input type="checkbox"/> LOC OTHER:			4X23015	12/01/2021	12/01/2022	EACH OCCURRENCE \$1,000,000 DAMAGE TO RENTED PREMISES (Ea occurrence) \$500,000 MED EXP (Any one person) \$10,000 PERSONAL & ADV INJURY \$1,000,000 GENERAL AGGREGATE \$2,000,000 PRODUCTS - COMP/OP AGG \$2,000,000 \$
A	AUTOMOBILE LIABILITY <input checked="" type="checkbox"/> ANY AUTO OWNED AUTOS ONLY <input type="checkbox"/> SCHEDULED AUTOS NON-OWNED AUTOS ONLY <input checked="" type="checkbox"/> HIRED AUTOS ONLY			4X23015	12/01/2021	12/01/2022	COMBINED SINGLE LIMIT (Ea accident) \$1,000,000 BODILY INJURY (Per person) \$ BODILY INJURY (Per accident) \$ PROPERTY DAMAGE (Per accident) \$ \$
A	UMBRELLA LIAB <input type="checkbox"/> OCCUR EXCESS LIAB <input type="checkbox"/> CLAIMS-MADE DED <input checked="" type="checkbox"/> RETENTION \$10000			4X23015	12/01/2021	12/01/2022	EACH OCCURRENCE \$5,000,000 AGGREGATE \$5,000,000 \$
B	WORKERS COMPENSATION AND EMPLOYERS' LIABILITY ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory in NH) If yes, describe under DESCRIPTION OF OPERATIONS below			1367601	02/01/2021	02/01/2022	<input checked="" type="checkbox"/> PER STATUTE <input type="checkbox"/> OTH-ER E.L. EACH ACCIDENT \$1,000,000 E.L. DISEASE - EA EMPLOYEE \$1,000,000 E.L. DISEASE - POLICY LIMIT \$1,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

CERTIFICATE HOLDER	CANCELLATION SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS.
	AUTHORIZED REPRESENTATIVE 

© 1988-2015 ACORD CORPORATION. All rights reserved.



BUD MAHAS
CONSTRUCTION INC

Section 7

DISPUTE
RESOLUTION

NO
PARKING
BUS
LOADING
ZONE

www.budmahas.com



Dispute Resolution

Bud Mahas Construction is not involved in any past or current litigation, arbitration, or other alternative dispute resolution proceedings.

BUD MAHAS
CONSTRUCTION INC

